
Item Description Unit Quantity Unit Price Total Cost Responsible Lead Notes

1
Mobilization, Demobilization, Road Permits, 
Bonds, & Insurance LS 1 2,000,000$          2,000,000$            Unknown Stantec Report

2 Construction Survey LS 1 250,000$             250,000$               Unknown Stantec Report
3 Pothole Existing Utilities LS 1 250,000$             250,000$               Unknown Stantec Report
4 Traffic Control LS 1 330,000$             330,000$               Unknown Should be unnecessasary for Effluent zones with boring

2,830,000$            

Zone 1
5 2-inch PVC Sewer Main (<4 ft cover) LF 5113 51$                      260,763$               Unknown Direct boring estimate
6 3-inch PVC Sewer Main (<4 ft cover) LF 2989 54$                      161,406$               Unknown Direct boring estimate
7 4-inch PVC Sewer Main (<4 ft cover) LF 0 63$                      -$                       Unknown Direct boring estimate
8 Primary Treatment Tanks Each 149 20,000$               2,980,000$            Unknown Primary tank, service connection, landscape repair

3,402,169$            

Zone 2
9 2-inch PVC Sewer Main (<4 ft cover) LF 2023 51$                      103,173$               Unknown Direct boring estimate

10 3-inch PVC Sewer Main (<4 ft cover) LF 700 54$                      37,800$                 Unknown Direct boring estimate
11 4-inch PVC Sewer Main (<4 ft cover) LF 0 63$                      -$                       Unknown Direct boring estimate
12 Primary Treatment Tanks Each 58 15,000$               870,000$               Unknown Primary tank, service connection, landscape repair

1,010,973$            

Zone 3
13 2-inch PVC Sewer Main (<4 ft cover) LF 1705 51$                      86,955$                 Unknown Direct boring estimate
14 3-inch PVC Sewer Main (<4 ft cover) LF 1290 54$                      69,660$                 Unknown Direct boring estimate
15 4-inch PVC Sewer Main (<4 ft cover) LF 0 63$                      -$                       Unknown Direct boring estimate
16 Primary Treatment Tanks Each 46 15,000$               690,000$               Unknown Primary tank, service connection, landscape repair

846,615$               

Zone 4
17 2-inch PVC Sewer Main (<4 ft cover) LF 4133 51$                      210,783$               Unknown Direct boring estimate (Ventura Drilling)
18 3-inch PVC Sewer Main (<4 ft cover) LF 0 54$                      -$                       Unknown Direct boring estimate (Ventura Drilling)
19 4-inch PVC Sewer Main (<4 ft cover) LF 900 63$                      56,700$                 Unknown Direct boring estimate (Ventura Drilling)
20 Primary Treatment Tanks Each 43 15,000$               645,000$               Unknown Primary tank, service connection, repair (Biosolutions)

912,483$               

Zone 5
21 2-inch PVC Sewer Main (<4 ft cover) LF 1200 51$                      61,200$                 Unknown Direct boring estimate (Ventura Drilling)
22 3-inch PVC Sewer Main (<4 ft cover) LF 1321 54$                      71,334$                 Unknown Direct boring estimate (Ventura Drilling)
23 4-inch PVC Sewer Main (<4 ft cover) LF 0 63$                      -$                       Unknown Direct boring estimate (Ventura Drilling)
24 Primary Treatment Tanks Each 26 15,000$               390,000$               Unknown Primary tank, service connection, repair (Biosolutions)

522,534$               

Zone 6
25 2-inch PVC Sewer Main (<4 ft cover) LF 4494 51$                      229,194$               Unknown Direct boring estimate (Ventura Drilling)
26 3-inch PVC Sewer Main (<4 ft cover) LF 2214 54$                      119,556$               Unknown Direct boring estimate (Ventura Drilling)
27 4-inch PVC Sewer Main (<4 ft cover) LF 2000 63$                      126,000$               Unknown Direct boring estimate (Ventura Drilling)
28 Primary Treatment Tanks Each 74 15,000$               1,110,000$            Unknown Primary tank, service connection, repair (Biosolutions)

1,584,750$            

8,279,524$            

11,109,524$          
29 Construction Contingency (30%) 3,332,857$            

14,442,381$          

30 Final Design Engineering & Support LS 1 2,166,357$          2,166,357$            Unknown Assume 15% of construction
31 Construction Management and Inspections LS 1 2,166,357$          2,166,357$            Unknown Assume 15% of construction

4,332,714$            

18,775,096$          

32 Legal and Administration LS 1 250,000$             250,000$               District Assume 
33 Property Acquisition for Lift Station AC 0 -$                     -$                       District Assume $1M/Acre, Not needed with option #2
34 Property Acquisition for Easements AC 2.11 1,000,000$          2,110,000$            District Assume $1M/Acre, placeholder to match Stantec Estimate

2,360,000$            

21,135,096$      

Overhead and Construction Support Services Subtotal:

Overhead and Construction Support

Effluent Sewer Collection System Construction 

Zone 1 Construction Subtotal:

Zone 2 Construction Subtotal:

Zone 6 Construction Subtotal:

Zone 3 Construction Subtotal:

Zone 4  Construction Subtotal:

Zone 5 Construction Subtotal:

District Costs Subtotal:

Option B Collection System Total Costs:

Los Olivos Wastewater Collection Option B - Effluent Sewer Zones 1-6

Engineering & Construction Management

Engineering & Construction Management Subtotal:

Option #2 Collection System Total:

Costs to be Provided by District

Effluent Collection Subtotal:

Collection Construction Subtotal:

Collection Construction & Contingency Total


