Los Olivos Wastewater Collection Option B - Effluent Sewer Zones 1-6

| Unit |Quantitv|

Item Description Unit Price Total Cost Responsible Lead Notes
Overhead and Construction Support
1 Mobilization, Demobilization, Road Permits, s 1 S 2,000,000 | § 2,000,000 Unknown Stantec Report
Bonds, & Insurance
2 Construction Survey LS 1 S 250,000 | $ 250,000 Unknown Stantec Report
3 Pothole Existing Utilities LS 1 S 250,000 | $ 250,000 Unknown Stantec Report
4 Traffic Control LS 1 S 330,000 | $ 330,000 Unknown Should be unnecessasary for Effluent zones with boring
Overhead and Construction Support Services Subtotal:! $ 2,830,000
Effluent Sewer Collection System Construction
Zone 1
5 2-inch PVC Sewer Main (<4 ft cover) LF 5113 S 511 $ 260,763 Unknown Direct boring estimate
6 3-inch PVC Sewer Main (<4 ft cover) LF 2989 S 541 $ 161,406 Unknown Direct boring estimate
7 4-inch PVC Sewer Main (<4 ft cover) LF 0 S 631 S - Unknown Direct boring estimate
8 Primary Treatment Tanks Each 149 S 20,000 | $ 2,980,000 Unknown Primary tank, service connection, landscape repair
Zone 1 Construction Subtotal:! $ 3,402,169
Zone 2
9 2-inch PVC Sewer Main (<4 ft cover) LF 2023 S 514 $ 103,173 Unknown Direct boring estimate
10 3-inch PVC Sewer Main (<4 ft cover) LF 700 S 541 S 37,800 Unknown Direct boring estimate
11 4-inch PVC Sewer Main (<4 ft cover) LF 0 S 63:$ - Unknown Direct boring estimate
12 Primary Treatment Tanks Each 58 S 15,000 | S 870,000 Unknown Primary tank, service connection, landscape repair
Zone 2 Construction Subtotal:! $ 1,010,973
Zone 3
13 2-inch PVC Sewer Main (<4 ft cover) LF 1705 S 511 S 86,955 Unknown Direct boring estimate
14 3-inch PVC Sewer Main (<4 ft cover) LF 1290 S 541 S 69,660 Unknown Direct boring estimate
15 4-inch PVC Sewer Main (<4 ft cover) LF 0 S 63! S - Unknown Direct boring estimate
16 Primary Treatment Tanks Each 46 S 15,000 | S 690,000 Unknown Primary tank, service connection, landscape repair
Zone 3 Construction Subtotal:! $ 846,615
Zone 4
17 2-inch PVC Sewer Main (<4 ft cover) LF 4133 S 51:$ 210,783 Unknown Direct boring estimate (Ventura Drilling)
18 3-inch PVC Sewer Main (<4 ft cover) LF 0 S 54!S - Unknown Direct boring estimate (Ventura Drilling)
19 4-inch PVC Sewer Main (<4 ft cover) LF 900 S 631 S 56,700 Unknown Direct boring estimate (Ventura Drilling)
20 Primary Treatment Tanks Each 43 S 15,000 | $ 645,000 Unknown Primary tank, service connection, repair (Biosolutions)
Zone 4 Construction Subtotal:i $ 912,483
Zone 5
21 2-inch PVC Sewer Main (<4 ft cover) LF 1200 S 511 S 61,200 Unknown Direct boring estimate (Ventura Drilling)
22 3-inch PVC Sewer Main (<4 ft cover) LF 1321 S 541 S 71,334 Unknown Direct boring estimate (Ventura Drilling)
23 4-inch PVC Sewer Main (<4 ft cover) LF 0 S 63! S - Unknown Direct boring estimate (Ventura Drilling)
24 Primary Treatment Tanks Each 26 S 15,000 | S 390,000 Unknown Primary tank, service connection, repair (Biosolutions)
Zone 5 Construction Subtotal:! $ 522,534
Zone 6
25 2-inch PVC Sewer Main (<4 ft cover) LF 4494 S 511 S 229,194 Unknown Direct boring estimate (Ventura Drilling)
26 3-inch PVC Sewer Main (<4 ft cover) LF 2214 S 541 S 119,556 Unknown Direct boring estimate (Ventura Drilling)
27 4-inch PVC Sewer Main (<4 ft cover) LF 2000 S 631 S 126,000 Unknown Direct boring estimate (Ventura Drilling)
28 Primary Treatment Tanks Each 74 S 15,000 | S 1,110,000 Unknown Primary tank, service connection, repair (Biosolutions)
Zone 6 Construction Subtotal:! $ 1,584,750
Effluent Collection Subtotal: $ 8,279,524 | !
Collection Construction Subtotal:! $ 11,109,524
29 { Construction Contingency (30%) ! | ! S 3,332,857
Collection Construction & Contingency Total! $ 14,442,381
ing & Construction
30 iFinal Design Engineering & Support i LS i 1 i S 2,166,357 | $ 2,166,357 Unknown Assume 15% of construction
31 i Construction Management and Inspections ! LS i 1 ' S 2,166,357 | $ 2,166,357 Unknown Assume 15% of construction
3 ring & Construction M: Subtotal:! $ 4,332,714
Option #2 Collection System Total:} $ 18,775,096 | '
Costs to be Provided by District
32 Legal and Administration LS 1 S 250,000 ¢ $ 250,000 District Assume
33 Property Acquisition for Lift Station AC 0 S - S - District Assume $1M/Acre, Not needed with option #2
34 Property Acquisition for Easements AC 2.11 S 1,000,000 | $ 2,110,000 District Assume $1M/Acre, placeholder to match Stantec Estimate
District Costs Subtotal:! $ 2,360,000
Option B Collection System Total Costs: i $ 21,135,096 | i




